STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 10

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

05/ 10/ 06
10- 499004

10- SJ-26-15.3/15.9

HB1

ENG NEERS EST

RAS

Bl D TOTAL

2,079, 529. 00

2,358, 583. 00

2, 360, 149. 00

2,760, 084. 00

3, 185, 369. 00

Bl D

SUMMARY

I'N SAN JOAQUI N COUNTY NEAR BELLOTA
FROM CALAVERAS RI VER BRI DGE TO

1.5 KM VWEST OF DUCK CREEK BRI DGE

REALI GN EXI STI NG CURVE

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

3, 039, 000

2,731,513. 00 AMOUNT UNDER

Bl DDER | D

10. 0%

TOTAL NUMBER OF WORKI NG DAYS

651, 984. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

05/ 11/ 06
CONTRACT CODE "A '
67 CONTRACT | TEMS

FEDERAL Al D ACST- P026- (022) E
PH- P026- (022) E

870

PERCENT UNDER EST 23. 87

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

GEORGE REED INC

P O BOX 1630
LODI CA 95240

SI ERRA EQUI PMENT RENTAL | NC

P O BOX 70250
RI CHMOND CA 94807

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551
F C 1 CONSTRUCTORS | NC

2100 GOODYEAR ROAD
BENI CI A CA 94510

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

209 334-0790
00211337
209 334-0796

510 233-1744
00804169
510 233-6444

925 606- 2400
00591940
925 961-1925

707 742-6000
00772589
707 746-0849



10- 499004
10- SJ-26- 15
05/ 10/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

UMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 11/ 06
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAPI TAL CONSTRUCTI ON | NC LANDSCAPI NG
SAN MATEO CA

CHRI SP COVPANY STRI PI NG
FREMONT CA

J AND M LAND RESTCORATI ON I NC HYDROSEEDI NG
BAKERSFI ELD CA

STOCKTON FENCI NG AND MATERI AL FENCI NG

STOCKTON CA

W C MALONEY | NC
STOCKTON CA

CLEARI NG AND GRUBBI NG



10- 499004 Bl D245
10- SJ- 26- 15 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 10/ 06 05/ 11/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ARB UNDERGROUND
LODI CA
BENTON FENCE AND DRI LLI NG FENCI NG
ACAMPO CA
CAPI TAL CONSTRUCTI ON LANDSCAPI NG
RI CHMOND CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
FORCE TRAFFI C CONTROL CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PARTI AL)
EXETER CA
MODESTO SAND AND GRAVEL CLEARI NG AND GRUBBI NG ( PARTI AL)
MODESTO CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C CURB ASPHALT CONCRETE DI KES
ELK GROVE CA
BAYWOOD LEAD COVPLI ANCE PLAN
FAI RFAX CA
BAYWOCD STORM WATER POLLUTI ON PREVENTI ON PLAN
FAI RFAX CA
CONTI NUED ON NEXT PAGE



10- 499004 Bl D245

10- SJ- 26- 15 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 10/ 06 05/ 11/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BENTON FENCE FENCI NG
ACAVPO CA
CAPI TAL LANDSCAPI NG LANDSCAPI NG
SAN MATEO CA
CENTRAL FENCE VETAL BEAM GUARD RAI L
SACRAMENTO CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
E D SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BENTON FENCE FENCI NG
ACAVPO CA
CAPI TAL LANDSCAPI NG LANDSCAPI NG
SAN MATEO CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
J AND M LAND RESTORATI ON ERCSI ON CONTRCL

BAKERSFI ELD CA
CONTI NUED ON NEXT PAGE



10- 499004
10- SJ-26- 15
05/ 10/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245

REMAI NI NG BI DDERS PAGE 5
05/ 11/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 W C MALONEY
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

CLEARI NG AND GRUBBI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BENTON FENCE AND DRI LLI NG

ACAVPO CA

CAPI TAL CONSTRUCTI ON

SAN MATEO CA

CHRI SP COVPANY
FREMONT CA

J AND M LAND RESTORATI ON

BAKERSFI ELD CA

TOM MAYO CONSTRUCTI ON

STOCKTON CA

W C MALONEY
STOCKTON CA

COLD PLANE AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA SI GN, ROADVWAY SI GNS AND RELATED ( PARTI AL)

METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)

FENCI NG AND RELATED ( PARTI AL)

LANDSCAPI NG AND RELATED ( PARTI AL)

TRAFFI C STRI PI NG AND MARKI NGS AND RELATED ( PARTI AL)

EROSI ON CONTROL AND RELATED ( PARTI AL)

ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)

CLEARI NG AND GRUBBI NG AND RELATED ( PARTI AL)



10- 499004 Bl D245

10- SJ- 26- 15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6

05/ 10/ 06 05/ 11/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 071302 TEMPORARY FENCE (TYPE BW M 270 21. 00 5, 670. 00
2 071325 TEMPORARY FENCE ( TYPE ESA) M 760 10. 00 7, 600. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7,500. 00 7,500. 00

PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2, 040 3. 00 6, 120. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 190 20. 00 3, 800. 00
9 (S) 120300 TEMPORARY PAVENMENT MARKER EA 190 3. 50 665. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 30, 000. 00 30, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 800 48. 00 86, 400. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 260 250. 00 65, 000. 00
13 (S) 150605 REMOVE FENCE M 950 7. 00 6, 650. 00
14 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 280 10. 00 2, 800. 00
STRI PE

15 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 280 6. 00 1, 680. 00
16 (S) 150722 REMOVE PAVEMENT MARKER EA 42 2.00 84. 00
17 150742 REMOVE ROADSI DE S| GN EA 15 50. 00 750. 00
18 150805 REMOVE CULVERT M 19 68. 00 1,292. 00
19 150821 REMOVE HEADWAL L EA 2 400. 00 800. 00
20 150825 REMOVE REI NFORCED CONCRETE BOX CULVERT M 15 150. 00 2, 250. 00
21 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 780 48. 00 37, 440. 00
22 152370 RELOCATE MAI LBOX EA 2 300. 00 600. 00
23 152390 RELOCATE ROADSI DE SI GN EA 4 100. 00 400. 00
24 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 750 20. 00 15, 000. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
26 190101 ROADWAY EXCAVATI ON VB 52, 000 17. 00 884, 000. 00
27 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
28 (S) 202011 MUL.CH MB 3 25.00 75. 00
29 (S) 202031 COWVERCI AL FERTI LI ZER ( SLOW RELEASE) KG 18 10. 00 180. 00
30 (S) 202032 COWMERCI AL FERTI LI ZER ( TABLET) EA 100 1. 00 100. 00
31 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 11 830. 00 9, 130. 00
32 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,790 1.50 2, 685. 00
33 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 44 310. 00 13, 640. 00
34 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 3 1, 200. 00 3, 600. 00
35 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 170 111. 00 18, 870. 00
36 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 56 2.00 112. 00



10- 499004 Bl D245

10- SJ- 26- 15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 10/ 06 05/ 11/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 70 3.00 210. 00
38 (S) 204001 PLANT (GROUP A) EA 50 25.00 1, 250. 00
39 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 25, 000. 00 25, 000. 00
40 (S) 205051 FOLI AGE PROTECTOR EA 50 45. 00 2, 250. 00
41 (S) 038685 TI ME RELEASE WATER ASSEMBLY EA 150 15. 00 2, 250. 00
42 (S) 038686 REPLACEMENT GEL PACK EA 1, 650 6. 00 9, 900. 00
43 260201 CLASS 2 AGGREGATE BASE VB 3, 630 58. 00 210, 540. 00
44 390103 ASPHALT CONCRETE ( TYPE B) TONN 3,150 70. 00 220, 500. 00
45 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 420 24. 00 10, 080. 00
AREA)
46 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 88 28. 00 2, 464. 00
47 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 7 1. 00 7.00
48 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.5 5, 000. 00 7,500. 00
49 510526 M NOR CONCRETE ( BACKFI LL) VB 32 200. 00 6, 400. 00
50 566011 ROADSI DE SI GN - ONE POST EA 2 200. 00 400. 00
51 650069 450 MM REI NFORCED CONCRETE PI PE M 70 159. 00 11, 130. 00
52 650127 450 MM REI NFORCED CONCRETE Pl PE M 46 216. 00 9, 936. 00
(RUBBER GASKET JOI NT)
53 650130 900 MM REI NFORCED CONCRETE PI PE M 58 535. 00 31, 030. 00
(RUBBER GASKET JOI NT)
54 705222 450 MM CONCRETE FLARED END SECTI ON EA 8 400. 00 3, 200. 00
55 705227 900 MM CONCRETE FLARED END SECTI ON EA 1 1, 000. 00 1, 000. 00
56 721011 ROCK SLOPE PROTECTI ON VB 8 200. 00 1, 600. 00
(BACKI NG NO. 2, METHOD B)
57 729010 ROCK SLOPE PROTECTI ON FABRI C M2 33 10. 00 330. 00
58 (S) 800007 FENCE (TYPE BW 5 STRAND, METAL PCST) M 1, 290 16. 00 20, 640. 00
59 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 180 40. 00 7, 200. 00
60 (S) 802676 7.3 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 3, 000. 00 6, 000. 00
61 820107 DELI NEATOR ( CLASS 1) EA 20 50. 00 1, 000. 00
62 820110 M LEPOST MARKER EA 2 80. 00 160. 00
63 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 12 150. 00 1, 800. 00
64 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 2 3, 500. 00 7,000. 00
65 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 2, 660 6. 15 16, 359. 00
( SPRAYABLE)
66 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 250 10. 00 2, 500. 00
67 999990 MOBI LI ZATI ON LS LUMP SUM 170, 000. 00 170, 000. 00

TOTAL 2,079, 529. 00



10- 499004 Bl D245

10- SJ- 26- 15 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 10/ 06 05/ 11/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 21.00 5670. 00 35. 00 9450. 00 20. 00 5400. 00 20. 00 5400. 00

2 8. 00 6080. 00 10. 00 7600. 00 15. 00 11400. 00 10. 00 7600. 00

3 3, 100. 00 3100. 00 7,500. 00 7500. 00 7,500. 00 7500. 00 5, 000. 00 5000. 00

4 52, 000. 00 52000. 00 20, 000. 00 20000. 00 121, 000. 00 121000. 00 63, 000. 00 63000. 00

5 3, 650. 00 3650. 00 7,500. 00 7500. 00 4, 500. 00 4500. 00 4, 500. 00 4500. 00

6 178, 000. 00 178000. 00 17, 500. 00 17500. 00 30, 000. 00 30000. 00 35, 000. 00 35000. 00

7 4.50 9180. 00 2.00 4080. 00 4.25 8670. 00 4.25 8670. 00

8 37.00 7030. 00 75. 00 14250. 00 25.00 4750. 00 30. 00 5700. 00

9 6. 50 1235. 00 4.50 855. 00 6. 00 1140. 00 3.50 665. 00
10 25, 200. 00 25200. 00 18, 500. 00 18500. 00 9, 000. 00 9000. 00 25, 000. 00 25000. 00
11 70. 00 126000. 00 60. 00 108000. 00 45. 00 81000. 00 45. 00 81000. 00
12 240. 00 62400. 00 180. 00 46800. 00 140. 00 36400. 00 200. 00 52000. 00
13 4.70 4465. 00 15. 00 14250. 00 4.00 3800. 00 4.00 3800. 00
14 10. 00 2800. 00 4.00 1120. 00 10. 00 2800. 00 10. 00 2800. 00
15 6. 50 1820. 00 3.00 840. 00 6. 00 1680. 00 6. 00 1680. 00
16 2.00 84. 00 2.00 84. 00 2.00 84. 00 3. 00 126. 00
17 55. 00 825. 00 200. 00 3000. 00 100. 00 1500. 00 50. 00 750. 00
18 340. 00 6460. 00 200. 00 3800. 00 350. 00 6650. 00 300. 00 5700. 00
19 3, 100. 00 6200. 00 750. 00 1500. 00 2, 000. 00 4000. 00 3, 000. 00 6000. 00
20 430. 00 6450. 00 400. 00 6000. 00 350. 00 5250. 00 400. 00 6000. 00
21 80. 00 62400. 00 30. 00 23400. 00 25. 00 19500. 00 70. 00 54600. 00
22 220. 00 440. 00 200. 00 400. 00 150. 00 300. 00 200. 00 400. 00
23 110. 00 440. 00 200. 00 800. 00 220.00 880. 00 100. 00 400. 00
24 11. 00 8250. 00 15. 00 11250. 00 13. 00 9750. 00 28. 00 21000. 00
25 33, 500. 00 33500. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
26 17. 85 928200. 00 17.75 923000. 00 27.00 1404000. 00 32.50 1690000. 00
27 1, 850. 00 1850. 00 3, 000. 00 3000. 00 2,500. 00 2500. 00 4, 000. 00 4000. 00
28 25.00 75. 00 120. 00 360. 00 400. 00 1200. 00 25.00 75. 00
29 10. 00 180. 00 12. 00 216. 00 38. 00 684. 00 10. 00 180. 00
30 .25 25.00 6. 00 600. 00 11. 00 1100. 00 .30 30. 00
31 600. 00 6600. 00 900. 00 9900. 00 830. 00 9130. 00 864. 00 9504. 00
32 1.20 2148. 00 1.00 1790. 00 1.50 2685. 00 1.50 2685. 00
33 120. 00 5280. 00 120. 00 5280. 00 310. 00 13640. 00 310. 00 13640. 00
34 2, 250. 00 6750. 00 3, 000. 00 9000. 00 1, 200. 00 3600. 00 1, 200. 00 3600. 00
35 170. 00 28900. 00 120. 00 20400. 00 120. 00 20400. 00 111. 00 18870. 00
36 1.50 84. 00 4.00 224. 00 1.25 70. 00 1.25 70. 00
37 2. 80 196. 00 12. 00 840. 00 2.00 140. 00 2.10 147. 00
38 26. 00 1300. 00 30. 00 1500. 00 25.00 1250. 00 25.00 1250. 00
39 25, 000. 00 25000. 00 25, 000. 00 25000. 00 24,500. 00 24500. 00 20, 000. 00 20000. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67

TOT

10- 499004

10- SJ- 26- 15
05/ 10/ 06
SECOND
Bl D AMOUNT

46. 00 2300. 00
15.50 2325. 00
6. 20 10230. 00
65. 00 235950. 00
74. 00 233100. 00
56. 00 23520. 00
43. 00 3784. 00
700. 00 4900. 00
2, 950. 00 4425. 00
250. 00 8000. 00
210. 00 420. 00
655. 00 45850. 00
530. 00 24380. 00
835. 00 48430. 00
575. 00 4600. 00
1, 300. 00 1300. 00
825. 00 6600. 00
82. 00 2706. 00
12. 20 15738. 00
55. 00 9900. 00
1, 250. 00 2500. 00
41. 50 830. 00
41. 00 82. 00
265. 00 3180. 00
3, 150. 00 6300. 00
2.60 6916. 00
6. 20 1550. 00
28, 500. 00 28500. 00
2,358, 583. 00

SUMMARY OF REMA
THI RD
Bl D AMOUNT

50. 00 2500

15. 00 2250.
7.50 12375.
72.00 261360.
100. 00 315000.
35. 00 14700.

50. 00 4400.

2, 000. 00 14000.
1, 400. 00 2100.
360. 00 11520.
300. 00 600.
435. 00 30450.
440. 00 20240.
680. 00 39440.

1, 000. 00 8000.
2,000. 00 2000.
500. 00 4000.
15. 00 495.

25. 00 32250.

60. 00 10800.

1, 250. 00 2500.
200. 00 4000.
150. 00 300.
160. 00 1920.

3, 100. 00 6200.
1.00 2660.

6. 00 1500.
213, 000. 00 213000.
2,360, 149. 00

NI NG BI DDERS

FOURTH
Bl D AMOUNT

45. 00 2250
15. 00 2250.
6. 00 9900.
58. 00 210540.
80. 00 252000.
12. 00 5040.
28. 00 2464.
620. 00 4340.
4, 800. 00 7200.
200. 00 6400.
300. 00 600.
260. 00 18200.
260. 00 11960.
450. 00 26100.
340. 00 2720.
535. 00 535.
600. 00 4800.
4.00 132.
12. 00 15480.
54. 00 9720.
1, 200. 00 2400.
35. 00 700.
35. 00 70.
140. 00 1680.
3, 300. 00 6600.
2.50 6650.
6. 00 1500.
276, 000. 00 276000.
2,760, 084. 00

Bl D245
PAGE 9
05/ 11/ 06
FI FTH
Bl D AMOUNT
50. 00 2500
15. 00 2250.
6. 00 9900.
72.00 261360.
83. 00 261450.
20. 00 8400.
60. 00 5280.
500. 00 3500.
4, 000. 00 6000.
300. 00 9600.
200. 00 400.
315. 00 22050.
400. 00 18400.
450. 00 26100.
1, 000. 00 8000.
3, 200. 00 3200.
1, 050. 00 8400.
15. 00 495.
13. 00 16770.
54. 00 9720.
1, 300. 00 2600.
40. 00 800.
40. 00 80.
140. 00 1680.
3, 300. 00 6600.
6. 20 16492.
10. 00 2500.
300, 000. 00 300000.
3, 185, 369. 00



